

## **ADDENDUM– I**

**Supply, Installation and Commissioning of Liquid Medical Oxygen (LMO)  
Storage Facility of 200 MT(Metric Tonne) on Turnkey basis at  
Pashamylaram IDA, Sangareddy District , Telangana State**

<b>S.No.</b>	<b>Additional Clause in RFP</b>	<b>Addendum-I</b>
1.	New Clause on Liquidated Damages	<p><b>2.9 Liquidated Damages</b></p> <p>if the Contractor fails to deliver or install /commission any or all parts of the Storage Plant or fails to perform the services within the time frame(s) incorporated in the Contract, the Authority shall, without prejudice to other rights and remedies available to the Authority under the Contract, deduct from the Performance Security, as liquidated damages, a sum equivalent to 0.5% of the Corresponding Contract Value per weeks' delay or part thereof on delayed supply of Plant, installation, commissioning and /or services until actual delivery or performance, subject to a maximum of 5% of the Corresponding Contract Value, as the case may be. Once the maximum is reached or delay is more than 10 weeks, the Authority may consider termination of the Contract.</p>